



Fitz Bldg 5th 6th Cancer Ctr Paint and patch PN

Project Number – PN21_155291

Monday March 28th 2022

ADDENDUM 1

QUESTIONS/RESPONSES:

1. Revised Schedule dates – Addition of Mandatory -Submittal Conference

Advertisement	3/7/2022
Mandatory Pre-submittal Conference	3/17/2022 – 1:00PM and 4/7/2022 – 1:00PM
Date Email Questions Due	4/21/2022 – 1:00PM
Date Email Answers Issued	4/26/2022 – 1:00PM
Submittals Due (Prequalification: Step I)	5/5/2022 - 1:00PM
Interview Short List Announced	5/19/2022 - 1:00PM
Sealed Proposal Due (Evaluation and Award: Step II)	24hrs prior to interview
Oral Interviews	End of May
Selection Announced	Beginning of June
Negotiation of CM/GC Contract	Beginning of June
Contract Approval (projected)	Beginning of June
Buy out process	Middle of June
Anticipated CM/GC Start	Middle of June
Anticipated Construction Start/Finish	End of June 2022-Oct 2022

END OF ADDENDUM 1