

Facilities Management Facilities Projects

Campus Services Building 1945 Wheeling Street Mail Stop F418 Aurora, Colorado 80045 o 303-724-0623 f 303-724-0931

CU Anschutz Campus-Wide Wayfinding Signs

Project Number: 19-182047

August 04, 2020 ADDENDUM 2

STEP TWO - SHORTLIST BID SOLICITATION.

1. 100% Construction Documents and project specifications can be downloaded from the following website:

https://studio.bluebeam.com/share/xxndkj

- 2. Step Two Solicitation of bids from General Contractors. Bids will only be accepted from the contractors shortlisted during Step One of the selection process. The Contractors shortlisted are as follows:
 - a. W.E O'Neil Construction
 - b. GE Johnson Special Projects
 - c. GH Phipps Construction
- 3. Bids shall be submitted by the date and time listed in the schedule below. All bids shall be submitted electronically to the website below.

https://ucdenverdata.formstack.com/forms/rfp rfg submission

4. Scans of Bid Bonds shall be included in the submitted bid. Paper copies of bid bonds shall be sent via mail to the following address following submission of bids.

University of Colorado Anschutz Medical Campus Attn: Ben Bohmann, Mail Stop F418 1945 Wheeling Street, Aurora, CO 80045

5. Please see the updated RFP schedule below.

Construction Documents Released	AUGUST 4, 2020
Date Email Questions Due	AUGUST 11, 2020, 3:00 PM
Date Email Answers Issued	AUGUST 13, 2020
Step-Two Bids Due	AUGUST 21, 2020, 3:00 PM
Bid Results Posted	AUGUST 21, 2020, 4:00 PM
Contract Approval (Projected)	AUGUST 28, 2020
Construction Start (Projected)	SEPTEMBER 21, 2020
Construction Finish (Projected)	NOVEMBER 13, 2020

END OF ADDENDUM 2